

Office of Finance and Administration

Facilities

Capital Project Management

Campus Box 7520 2601 Wolf Village Way, Suite 331 Raleigh, NC 27695-7520 P: 919.515.2121

North Carolina State University

Baseball Renovation & Addition - Doak Field

Project Summary

February 18, 2022

Project Description: This multi-phase project will focus on improving competitive team

performance spaces with a new batting cage and pitching lab facility, other facility components (new turf, LED Lighting, scoreboard, and sound system), and fan experience amenities (seating, concessions,

shade structures, and premium entertainment space).

Project Scope: The budget of \$15,000,000 incorporates design, construction, and all

associated soft costs.

Project Site: The project is located at 1081 Varsity Dr, Raleigh, NC in the Central

Campus Precinct.

Pre-Submittal Meeting: A Pre-submittal Meeting will be held on March 8, 2022 at 8:00am in

via Zoom. Attendance is not mandatory but highly encouraged

Zoom Links: Link to attend Meeting: <u>Attend Meeting</u>

Meeting ID: 788 582 5107 Passcode: password

Sign-in Sheet: Sign-in Sheet

View Sign-in Sheet: View Sign-in Sheet

Submit Questions: Submit Questions

View University Responses: <u>University Q&A Responses</u>

Project Schedule: Planned completion of the March 2023.

Design Process:

The selected firm will work through the North Carolina State University Capital Project Management with a building committee that includes user representatives. The process will include normal involvement of the State Construction Office.

Critical Selection Factors:

Interested firms can participate in the process by submitting a current SF 330 form and addressing the following in a written proposal. Please note that only electronic copies of the proposal, submitted via email to the project manager, are requested. Most of the criteria listed below can be accommodated in sections A-G of the 330 form. Section H can be used for any additional information. The total submittal, including letter of interest, is limited to 26 sheets of paper. Both sides of the sheet may be used for a total of 52 pages. Firms are requested to assure receipt of proposals at the email address listed below by 5:00 PM on March 18, 2022.

- 1. Experience and expertise with similar projects.
- 2. Past performance on similar projects.
- 3. Experience in design projects to be part of an existing campus context.

Doak Field Project Summary Page 2 February 21, 2022

- 4. Adequate staff and proposed consultant team qualifications and examples of previous collaborations.
- 5. Historically Underutilized Business representation in proposed consultant team
- 6. Current workload and State projects awarded.
- 7. Proposed design approach or methodology.
- 8. Recent experience with project cost estimates and schedule adherence.
- 9. Construction administration capabilities.
- 10. Record of successfully completed projects without major legal or technical problems.
- 11. A minimum of three references with current contact information.

Designer Selection Process

Following the receipt of proposals, a University Interview Committee, appointed by the Secretary to the University Board of Trustees' Building and Property Committee, will shortlist, interview and make a recommendation of selection to the University Board of Trustees' Buildings and Property Committee.

Questions / Proposal Submittal

In order that the selection process be as objective as possible, do not contact members of the Board of Trustees, or any university officials other than the project manager. All questions and project submittals are to be directed to:

Mike Kapp Box 7520 (2601 Wolf Village Way) Raleigh, North Carolina 27695-7520 Phone 919-513-7239 mjkapp@ncsu.edu