	RFP Data Sheet

	Item
	Datum

	Short Description of Project
	This project will be an interior renovation of approximately 13,000 sf to create cohesive spaces for a new Flex Factory on the ground floor of the Textiles Complex building on Centennial Campus. The Textiles complex was built in 1990. The new Flex Factory will house small rapid prototyping machines that are available to faculty, staff, and industry clients. The space should maintain a collaborative open classroom space, small conference areas, meetup spaces, secured storage and workspaces. The renovation will also renovate a new area for graduate studios. This will be an occupied and phased renovation.

	Issuing Office
	Design and Construction

	Department, Agency/Institution,  Location where the Project will be constructed
	North Carolina State University, Centennial Campus, 1020 Main Campus Drive, Raleigh, NC 27606

	Project Overview
	The University seeks the professional services of a Construction Manager at Risk (CMR) to join the team in the pre-construction phase to provide services for the project through design, construction and post acceptance.

	Website address (URL) for posting of notices regarding this project
	https://facilities.ofa.ncsu.edu/category/ads/

	Expected Date of Completion of Design
	November 2024

	Project Designer & Consultants
	Clearscapes Architects, Sigma Engineers, LYSAGHT & Associates, Palacio Collaborative

	Construction Manager at Risk Selection Schedule
	Forms Available After: Monday October 23, 2023
Pre-Submittal Meeting: November 13, 2023 at 2pm

Submittals Due: December 1, 2023 at 5:00pm

	Construction Management Fee (Section II Paragraph E.2)
	The Construction Management Fee will be a fixed number based on a percentage of the Cost of Work. 

	Project Construction Cost

  
	Total Project Budget: $6,000,000
Less:

     Design Fees

     Movable Equipment

     (Telecommunications Reserve)

     (Utilities Reserve)

     (Other Reserves – itemize)

     Owner’s Contingency

     Estimated Available for Construction (GMP)

     Estimated Construction Management Fee

     Estimated CMR Contingency




