	RFP DATA SHEET  
Kilgore, Scott & Thomas HVAC Renovations 

	Item
	Datum

	Short Description of Project
	Kilgore, Scott and Thomas Halls is a combined and phased HVAC and laboratory renovations project addressing multiple needs across NC State’s North Campus.  The project will address deficient mechanical, electrical, plumbing, and fire protection systems and bring the buildings into compliance with the NC State Building codes and regulatory laboratory requirements as follows: 



	Issuing Office
	NCSU Facilities Division, Design & Construction Department

	Department, Agency/Institution,
Location where the Project will be constructed
	All 3 Buildings are located on the North Campus of, NC State University, Raleigh, NC

	Project Overview
	The University seeks the professional services of a Construction Manager at Risk (CMR) to join the team in the Schematic Design Phase to provide services for the project through design, construction and post acceptance.

	Website address (URL) for
posting of notices regarding this project
	
http://facilities.ofa.ncsu.edu/category/ads/

	Expected Date of Completion of
Design
	November 2025

	Project Designer & Consultants
	BHDP

	Construction Manager at Risk Selection Schedule
	Qualifications Questionnaire available: July 21, 2024
Pre-Submittal Conference (Not Mandatory): July 25, 2024 @ 3:30pm, Administrative Services III, 2601 Wolf Village Way Conference Room 301
Proposals due (via email only to rmcwikla@ncsu.edu): 5:00pm August 9, 2024
Shortlist Developed: August 2024
Pre-Interview Meeting (Interview Logistics): September 2024 Interviews scheduled: October 2024
Selection announced: November 2024

	Construction Management Fee
(Section II Paragraph E.2)
	The Construction Management Fee will be a fixed number based on
a percentage of the Cost of Work.

	Project Construction Cost
	Total Project Budget: $24,300,000 Less costs including, but not limited to:
Design Fees Movable Equipment Infrastructure Costs
Owner’s Contingency
Estimated Available for Construction (GMP) Estimated Construction Management Fee Estimated CMR Contingency



