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Page Hall Mechanical & Electrical Upgrade

	Item
	Datum

	Short Description of Project
	[bookmark: _Hlk124942484]The project scope includes new mechanical, electrical and plumbing systems; new LED lighting; roof replacement; building insulation and window upgrades; and minor architectural modifications and interior finish upgrades.  The building will not be occupied during the renovation.  The design is 100% complete, so the precon phase will only include a constructability review, site logistics review and cost estimate.

	Issuing Office
	NCSU Facilities Division, Design & Construction

	Department, Agency/Institution,
Location where the Project will be constructed
	The project is to be located on the North Campus of North Carolina State University, Raleigh, NC.

	Project Overview
	The University seeks the professional services of a Construction Manager at Risk (CMR) to provide services for the project through constructability review, construction and post acceptance.

	Website address (URL) for
posting of notices regarding this project
	
https://facilities.ofa.ncsu.edu/category/ads/

	Expected Date of Completion of
Design
	Complete

	Project Designer & Consultants
	McMillan Pazdan Smith

	Construction Manager at Risk Selection Schedule
	Qualifications Questionnaire available: January 23, 2023
Pre-Submittal Conference (Not Mandatory): February 6, 2023 2:30 PM via Zoom: https://ncsu.zoom.us/j/99029971917?pwd=anU1WUE0QUcremN4RWpEZU1IUG9BUT09
Zoom Meeting ID: 990 2997 1917
Passcode: 643597
Proposals due: 5:00pm March 3, 2023
Shortlist Developed: March, 2023
Pre-Interview Meeting (Interview Logistics): April 2023
Interviews scheduled: (tentatively) April 2023
Selection announced: (tentatively) May 2023

	Construction Management Fee
(Section II Paragraph E.2)
	The Construction Management Fee will be a fixed number based on
a percentage of the Cost of Work.

	Project Construction Cost
	Total Project Budget: $12,200,000 Less costs including, but not limited to:
Design Fees Movable Equipment Infrastructure Costs
Owner’s Contingency
Estimated Available for Construction (GMP) Estimated Construction Management Fee Estimated CMR Contingency



